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1.1 Purpose
Schuyler County and the Village of Watkins Glen with the 
Schuyler County Partnership for Economic Development 
(SCOPED) are seeking proposals from Architectural and 
Engineering teams to provide professional consulting services 
for design, preparation of bid documents and construction 
support for the Clute Park Redevelopment including a new 
pavilion, bathhouse, and ice rink/splash pad. 

1.2 Background
The Village of Watkins Glen is situated at the southern tip 
of Seneca Lake, in the heart of the Finger Lakes region of 
New York State. The Village of Watkins Glen‘s scenic beauty, 
abundant recreational amenities, and proximity to population 
centers such as Ithaca, Corning, and Elmira also make it 
an attractive locale for potential investors. The economy of 
the Village of Watkins Glen and Schuyler County is heavily 
dependent on tourism. Major attractions located within the 
Village and the surrounding areas include Seneca Lake, 
Franklin Street, Watkins Glen State Park, the Catharine Valley 
Trail, Watkins Glen International, and the International Motor 
Racing Research Center. Visitors can also sample wines from 
over 30 wineries on the Seneca Lake Wine Trail, take a cruise 
aboard the Stroller IV or the Seneca Legacy, shop on Franklin 
Street, or partake in a variety of water sports on Seneca Lake. 
These area attractions draw an estimated 1.5 million visitors to 
Schuyler County each year. 
 
Schuyler County and the Village of Watkins Glen have 
received funding from the New York State Office of Parks, 
Recreation and Historic Preservation (NYS OPRHP), NYS 
DOS Local Waterfront Redevelopment Program (LWRP) grant 
awards, and Downtown Revitalization Initiative (DRI) Funds 
to implement substantial park improvements to Lakeside Park 
that will transform the park into a year-round destination and 
signature public amenity for the Village.
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1.3 Project Location
The entire site is adjacent to Seneca Lake and the entrance to the Cayuga and Seneca 
Canal (formally the Chemung Canal). The parcel is owned by the Village and Cargill owns 
the underlying mineral rights to the property and an easement for ingress and egress to a 
well and pipeline it maintains on the parcel.
 
This is a municipal park and must remain public under the NYS Office of Park, Recreation 
and Historic Preservation. There is an existing pavilion and bathhouse on the site which 
funding has been secured to redevelop, a designated swimming area that must be retained 
but may be relocated from the current area to a different area within the park. 

A public waterfront pathway is proposed which will encompass a 15-foot public right-of-way 
following the shoreline and connecting the entire Seneca Lake waterfront area with the 
adjacent newly constructed pedestrian bridge on the east end of the park. 

°
0 0.10.05 Miles
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Section 2: Project Description

2.1 Project Goal
The goal of the project is to make improvements in Clute Park for residents and to attract 
visitors. The project will include the design and construction of the Ice rink/splash pad, 
lighting, entrance/driveway/parking, landscaping, signage, and related improvements. 
As part of the Downtown Revitalization Initiative (DRI), a Master Plan for Clute Park was 
developed. It is the intent that the proposed project will generally follow the developed 
Master Plan.

Source: Thread Collective
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2.2 Project Components

Pavilion and Ice Rink/Splash Pad 
Complex
At the center of year-round 
improvements will be a recreational 
seasonal ice rink, which will be 
transformed into a splash pad, 
amphitheater, or open space for events 
in the summer months. The ice rink will 
be used by residents and visitors of all 
ages and abilities and must be ADA 
compliant in design and function. 

The open-air rink is proposed to be 
located in the west-central portion of 
Clute Park. The rink will be utilized 
for winter sports, including curling 
and some ice hockey activities 
(although it will not be a regulation-
sized hockey rink) as well as general 
public skating. The ice rink will require 
supportive elements including chilling 
infrastructure, storage space for an ice 
resurfacer and related supplies, and 
an operator station. An ice rink storage 
facility will need to be incorporated into the design.

The ice rink will be utilized by the Village as a revenue stream with generated revenue 
paying for ongoing operations and maintenance. The final design should include input from 
related outside contractors of similar operations.

The splash pad component is intended to be multigenerational and used by visitors of 
differing abilities. The splash pad must be ADA compliant and provide experiences for 
visitors with motor and sensory disabilities. The splash pad should include both interactive 
and passive water structures.

Northwest of and adjacent to the ice rink/splash pad is the proposed location of a two-story 
weatherized and climate controlled pavilion to replace the existing seasonal pavilion space. 
On the first/ ground floor the new pavilion space should be provided to include a small café/ 
cocoa station, skate rental office, storage, and bathrooms/ changing area. On the second 
floor, the new pavilion should incorporate a space to be possibly used by a restaurant, as 
well as a catering kitchen, and event space.  The pavilion must be ADA compliant, providing 
either ramp or elevator access. The pavilion should be sited to block northwesterly winds 
and provide easy access from the ice rink/splash pad to bathroom and café facilities. In 
addition, the pavilion needs to incorporate a blank outside wall suitable for year-round visual 
projection.

Source: Thread Collective
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It is envisioned that the pavilion and café will be operated year-round by an outside, 
contracted concessionaire, with the space available for public dining and venue 
rental. Revenue generated by the concessions and facility rental will be utilized to 
fund ongoing maintenance and operational costs of the pavilion. Operation of the ice 
rink/splash pad will also be outsourced to a private operator. 
 
New Bathhouse
A new weatherized and climate controlled bathhouse will be constructed near its 
current location and adjacent to the designated swimming area. The bathhouse 
must be ADA compliant and designed for inclusivity. The bathhouse needs to 
include separate areas for men and women. Each area should include bathrooms, 
changing rooms, showers, diapering areas, and sinks. In addition, there needs to be 
a minimum of two gender neutral/ family rooms to include a toilet, sink, and shower. 
Additionally, the facility must include a Lifeguard Breakroom, and First Aid Station. 

Improved Pedestrian Walkways
Current pedestrian pathways should be improved throughout the park and additional 
pathways should be added to create an approximate three-quarter mile loop running 
parallel to East 4th Street and the lakefront, as proposed in the Clute Park Master 
Plan.  Pathways need to be lit and improve access at the west side of the park. The 
pathways should also connect on the east side of the park to a new pedestrian bridge 
that is being constructed with separate grant funding. The new pedestrian bridge links 
the park to the existing kayak launch area at Tank Beach.

Active Recreation Areas
The inclusion of active recreations areas is important to the overall success of the 
park. Currently, the park contains a basketball court, playground equipment, outdoor 
fitness equipment, and a skate park.  These aspects need to be retained in some 
manner and can be relocated within the park. 

Passive Recreation Areas
The inclusion of green space within the park is critical.  A large area at the center of 
the proposed pedestrian loop will remain open for active and passive recreation as 
well as large-scale events. 

Parking and Utility Improvements
Vehicular access to the pavilion and ice rink/splash pad complex will be accomplished 
via a looped drop-off area, with the majority of parking provided at the existing surface 
lot. A new turn-around area will be added at the eastern end of the lot. ADA-compliant 
parking spaces must be located adjacent to the complex. In addition, in order to 
accommodate the new pavilion and bathhouse, new water, sewer, and electric, and 
fiber lines will need to be placed to service the new buildings and connect to any 
improvements.
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2.3 Project Funding
▪▪ LWRP Grant (Project Seneca Phase 1): $1,091,500 total, 

including:
–– Bathhouse: $750,300

–– Park & Trail enhancements: $75,000

▪▪ LWRP Grant (Project Seneca Phase 2): $1,319,362 total, 
including:

–– Pavilion: $1,202,623

▪▪ NYS Parks Grant (Ice Rink/ Splash Pad): $415,000
▪▪ DRI funding: $2,017,428

The total cost for design and construction of this project is not to 
exceed to awarded grant funding. 
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Schuyler County and the Village of Watkins Glen desire to engage a qualified Professional 
Architecture, Landscape Architecture and Engineering Firm to provide Design Services 
and Project Management for the Project, from conception to completion. Major tasks shall 
include the following:

3.1 Architectural/ Landscape Architectural Design:
1.	 Complete a site visit to Clute Park to meet with key park personnel, local officials, and 

other stakeholders to learn about the project and the public engagement process that 
has occurred to date. 

2.	 Review the existing Clute Park Master Plan which was developed as part of the 
DRI process. As part of this review, the consultant will ensure that based on existing 
conditions the master plan components are still viable and meet the goals of the 
Village and the surrounding community. 

–– Any proposed changes to the master plan should be reviewed by the Clute 
Park Redevelopment Committee for approval. 

3.	 Provide no less than two (2) design alternatives and preliminary construction 
estimates for each funded component outlined in the project details. The alternatives 
will be reviewed by the public and the Clute Park Redevelopment Committee (The 
Committee). The final Alternative will be selected by the Committee. The final 
alternative will be presented to the Village Board for approval.  

–– Anticipated Maximum Funding is $4,651,551 with the following breakdown 
for each component: Pavilion ($1,202,623), Ice Rink/ Splash Pad ($830,000), 
Bathhouse ($750,300), remaining $1,868,628 for other improvements. 

4.	 Deliver the following items to County and Village staff, after Village Board approval:

A.	 All Final Renderings plan (36” x 48”) and provide PDF version

B.	 AutoCAD files

C.	 Project report- in pdf format and include site inventory and analyses, 
conceptual alternatives, and changes to the existing Clute Park Master Plan

Section 3: Scope of Work
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3.2 Construction Document Services:
1.	 Prepare construction drawings and specifications (project manual).

–– Reviews by the Project Committee of both the drawings and project manual at 60% 
completion, 90% completion and at 100% completion.

–– The design team will meet with the Project Committee to discuss review comments 
at the, 60% and 90% stages of completion.

2.	 Prepare construction cost estimates and keep them up-to-date thru the life of the project. 
Critical times will be, 60%, 90% & 100%. This project will be bid as a unit price bid so the 
cost estimate should be set up in this manner with certain elements (ie. pavilion building) bid 
as a lump sum line item.

3.	 Complete all environmental testing and review.

4.	 Complete pre-design geotechnical services. At a minimum boring should occur under all 
paved areas and building locations and any other structural elements with critical footings 
proposed. The exact amount will be agreed upon once a layout is known.

5.	 Provide for all necessary utilities including water, sewer, electrical. 

6.	 As-built – At the completion of the construction project provide a digital set (AutoCAD) and 
one set of PDF’s of as-built plans.

7.	 Facility Operation Plan – The plan will include a list of qualified operators, a feasible revenue 
project, recommended amenity and rental fees, and a day-to-day operating plan for the 
operator and the Village.

8.	 Management Plan – At the completion of the construction project compile all product 
information including all warranties into a concise document (digital and 1 paper copy) for 
the Village of Watkins Glen Staff to use. A separate landscape maintenance document for 
all plant material specified shall also be provided. This landscape maintenance document 
will need to be developed during the CD phase of the project and reviewed with Project 
Committee and Village Parks staff prior to bidding the project, and finalized once the project 
is complete. This will assist Village staff in determining how areas are to be maintained in 
order to properly budget operating funds for the park. 
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3.3 Project Construction Management:
Due to the unique grant funding for the project and project reporting requirements from 
multiple funding agencies, the construction management and reporting will be a critical 
component of this project. Project/ Construction management will be provided by the 
selected firm from conception to completion. Management to include regular meetings with 
contractors and subcontractors; regular site visits and site monitoring; regular reporting 
to the committee, Schuyler County, and the Village of Watkins Glen; regular review of the 
budget and timeline; attendance and participation in all public meetings and hearings; 
tracking of all invoices and payments; MWBE solicitation, compliance, and reporting; 
contractor payment review and reporting, and other specific reporting as required by the 
individual funding agencies.

3.4 Project Schedule:
Below is a recommended schedule. Any changes to this process should be included in the 
design team proposal. 

Project Initiation/Kick Off: February 2019
Construction Complete: No later than May of 2021

In the schedule, time should be identified for M/WBE solicitation, required public input 
meetings and hearings.  Ideas on how to accelerate the design process to allow for early 
construction are encouraged. 
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Section 4: Request for Proposals

Schuyler County and the Village of Watkins Glen intend to select an architectural and 
engineering team with successful past experience with similar project types, providing 
management, organization, resources, and talent to achieve the design, coordination, 
project management, reporting, and scheduling goals of this project. The Architect shall 
complete all work in accordance with the latest applicable codes, standards, regulations, 
grant requirements and shall incorporate a fiscally and environmentally sustainable design 
approach.

REJECTION OF PROPOSALS: Village of Watkins Glen reserves the right to reject any or all 
proposals, in whole or in part, received as a result of this Request for Proposals. 

INCURRING COSTS: The Village of Watkins Glen and the County are not liable for any cost 
incurred by the proposer prior to acceptance of a proposal and the award and execution of a 
contract. 

PROPOSAL DEADLINE: Proposals are due by 4:30pm on December 20, 2018.  Late 
Submissions will not be accepted.  Three hard copies and one electronic copy of the 
proposal must be delivered to the Schuyler County Planning Department. 

Proposals should be addressed to 
Kristin VanHorn
c/o Clute Park - RFP
Schuyler County Planning Department
105 Ninth Street, Unit 39
Watkins Glen, NY 14891

4.1 Submission Requirements
Submission of qualifications shall include, but not be limited to:

1.	 Proposer’s complete name, business address, and telephone number and the name, 
mailing address, and telephone number of the person that the Project Committee 
should contact regarding the proposal, as well as the location of the office(s) where 
work will be carried out.

2.	 A description of the proposer’s organization, including names of principals, number 
of employees, longevity, client base, areas of specialization and expertise and any 
other pertinent information in such a manner that proposal evaluators may reasonably 
formulate an opinion about the stability and financial strength of the organization

3.	 Provide similar experience of the key team members illustrating similar projects or 
work related to the capabilities in designing parks/ public recreation facilities and 
processes described in the scope of work. Include sub-consultant (if any) capabilities 
as related to the scope of work. Cite specific projects of a similar nature to the Project 
described herein and list a reference with primary contact information for each project 
cited.
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4.	 Project Approach and Schedule: A detailed description of how your firm proposes 
to approach this Project. Include sufficient discussion of proposed methodologies, 
techniques, and procedures for each work item. Provide a breakdown and description 
of tasks assigned per project team member. Describe the hierarchy of project 
management. Provide suggestions for any additional services, which may enhance 
the value and/or affect the overall economy and effectiveness of the Project.

–– Project Schedule: Note any unique services the design team can provide 
and any changes to the schedule in order to complete the project. Any 
suggestions on how to accelerate the design process to allow construction to 
begin in a quicker timeframe are encouraged. 

5.	 Project Team(s): Provide an Organization Chart of the project team specifying the 
dedicated Project Manager, key personnel, and sub-consultants assigned to the 
team and the availability of backup personnel that will support this Project. Include 
a brief summary identifying roles and responsibilities and general qualifications (i.e., 
professional registrations, certifications and/or licenses) of the each team member 
(including sub-consultants) in disciplines appropriate to the Project, as well as 
education, availability to work on this Project, experience, years of experience (with 
current firm and other firms). Please do not list firm staff members that are not directly 
working on the Project team. If more than one Project Manager or team is desired, 
please include this information and describe why this is necessary and how it is 
anticipated to work.

–– Project Manager Qualifications: Experience of the project manager with 
park/ public recreation facilities planning including education and relevant 
experience. Experience should include public meetings, design and master 
planning, project management and construction. Please list references and 
contact information for these projects. 

6.	 Detailed Budget: The budget must identify the key components and subcomponents.  
Estimates must include the costs to complete each component and subcomponent, 
including estimated staff costs. The budget should use the same terminology as the 
project approach and schedule.

7.	 Insurance and Contract Statement: Provide a statement that the firm has reviewed 
and is willing to meet the requirements as specified in Appendix A - Standard Clauses 
for Schuyler County Contracts, and provide insurance as specified in Appendix B – 
Minimum Insurance Standards for Schuyler County Contracts. 

8.	 Identification of Lawsuits and Administrative Claims/Fine): Consultants must identify 
all lawsuits, administrative claims or fine proceedings Consultant has been a party to 
in the past five (5) years. Include any fines levied by any governmental unit relating to 
the proposed work in this RFP such as fines from the DEC, Department of Labor or 
other units of government.

4.2 Questions
Direct questions regarding this request for RFP can be sent to Kristin VanHorn, Schuyler 
County Director of Planning, via email at kvanhorn@co.schuyler.ny.us or 607-535-8211. 

Applicants are encouraged to schedule a site visit or conference call to review site 
conditions, opportunities, and constraints with project representatives prior to submitting a 
proposal.
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4.3 Confidentiality
The rules of the bid do not permit disclosure of the identity of participating firms until after 
the designated proposal deadline. After that date, no attempt will be made to withhold the 
names of developers who have submitted proposals, although financial reports and similar 
data submitted with each proposal will be treated as confidential.

4.4 Evaluation Criteria
Requests for Proposals will be evaluated based on the criteria below, by the Clute Park 
Redevelopment Committee (The Committee) which is comprised of the Schuyler County 
Administrator, Schuyler County Planning Director, Schuyler County Partnership for 
Economic Development Executive Director, Village of Watkins Glen elected officials, Village 
Superintendent, and Parks Manager. 

1.	 Firm experience/reputation/workload: The firm’s experience in similar work and 
the record of successful results of that work. Consideration will be given to the firm’s 
ability to take on additional work, demonstrate understanding of the Village’s goals 
and purposes of this Project, specific management approach, how well the firm’s 
organization structure show sufficient depth of its present workload, approach to 
managing the project’s budget and time, and the firm’s ability to offer the breadth and 
quality of services required for this Project. 

2.	 Response to the project objectives outlined in the scope of work: The 
proposed approach for performing the work for this Project, including demonstrated 
understanding of the scope of work for this Project and Project deliverables. Ideas 
that are innovative, cost-effective, sustainable and feasible for the Project will be 
given additional weight.

3.	 Experience of the personnel assigned to this project team: A firm provides 
the resources but the individuals assigned to a project are how the job gets done. 
The Committee will give weight to the individual qualifications of the project 
team members who will be assigned to do a majority of the work on the Project. 
Consideration will include the Project Manager’s individual qualifications, experience, 
and location, which key personnel will be assigned to the Project, and any sub-
consultants individual experience, qualifications, and location. Preference will be 
given to those firms demonstrating a strong ability to meet the State of New York M/
WBE requirements.

4.	 Schedule: Consideration will be given to the firm’s ability to meet schedules and 
responsiveness to the Project Committee. Once a contract is awarded, the selected 
firm must be in a position to begin work immediately and move quickly towards 
completion.

4.5 Selection Process
The Committee will select the top three firms to proceed to the RFP process which will 
include an in-person presentation from the selected firms.  
 


